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FOR SUPPLY & ERECTION OF ELEVATORS

To,

SHRI MARKANDEY SOLAPUR SAHANKARI

NIYAMIT

Dear Sir / Madam,

Sub :

For :

From :

Date :

PROPOSED LIFT AT SOLAPUR SAHAKARI

RUGNALAYA & RESEARCH CENTER

RUGNALAYA

NIYAMIT HOSPITAL at F.P NO.19/2 Pachha peth Solapur-

413005

SHRI MARKANDEY SOLAPUR SAHANKARI RUGNALAYA &

RESEARCH CENTER NIYAMIT

We have pleasure in submitting herewith our Tender Quotation for the above mentioned
works, duly completed in all respects.

D We represent that we have the adequate experience and expertise in handling and
delivering the Work as envisaged in the Tender as above in accordance with the
guality and time period desired by you.
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(2)

®3)

(4)

()

(6)

We have read and studied the entire Tender Document for the supply of the
elevators includes manufacturing, manufacturing supply, erection,
commissioning and testing of the elevators together with subsequent warranty

and maintenance for stipulated time. We agree to abide by them.

We also agree to complete installation of the elevators within months from
the date of receipt of order , as mentioned in the Appendix.

We agree to execute and complete the installation of the elevators works at the rates
quoted herewith.

We have inspected the site of works and acquainted ourselves with the local
conditions. We will not claim any extra amounts for reasons arising out of site
conditions. Rates quoted by us include all such eventualities.

The rates quoted in the tender shall be valid for three months from the date of
opening of the tender.

Thanking you,

Yours faithfully,

Seal of Contractor ( Signature of Contractor )

Date :
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I. TENDER CONDITIONS

GENERAL CONDITIONS

(1) Soft copy of the tender should be mail to following e-mail ids
tendermssrn@gmail.com on or before 03/11/2021

(2) Before filling the Tender, the Tenderer must examine the ‘ Drawings ‘ and inspect
the site of works and acquaint himself with all the local conditions and matters
pertaining thereto. No claim for damage or compensations will be entertained in
case of any failure on the part of Tenderer regarding such examination and
inspection.

(3) Drawings and other papers attached to the Tender Form must be return along
with the sealed tender.

(4) Tender shall be filling in with ink. No erasure shall be making in the tender. Any
correction that may be necessary shall be making by crossing of works / figures,
across incorrect portion and writing the correct portion above and shall be initialed
by the Tenderer.

(5) The Tenderer shall sign various documents of the tender wherever a place for his
signature is indicated and also shall sign each and every page.

(6) PO will be issue for supply & erection for the elevators with Tender drawing.

RATES QUOTED IN THE TENDER

(7 GA drawings issued should be in conformity with the tender drawings. Any major
deviation from tender drawing will be allowed only with prior written approval of the
architects. Any modifications suggested by architect, at the time of finalization of
GA drawings should be incorporated without extra cost. These modifications
should be in line with tender drawings & specification.
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Rates quoted in the ‘ Bills of Quantities and Rates * are inclusive of all freights,
taxes such as Octroi, GST, Royalties etc. as well as transportation, handling and
storage of materials and any other charges including any enhanced labour rates
etc. which may be enacted from time to time by the State and / or Central
Government. Our clients are not concerned with any fall or rise in prices of any
materials. Under no circumstances shall our clients be held responsible for
compensation or loss to the contractor due to any increase in cost of labour and /

Electric power connection for this work shall be made available by the Owner /
Employer at a fixed point on the site through his licensed electrical Contractor.

Arrangements for conveying and using it shall be made by the Contractor at his

Unavailability of power & water cannot be deemed as reason of delay.

Water for this work shall be supplied by the Owner / Employer.

Workmanship & Materials : The materials to be used on the site of the work shall
be new, as per the specifications and of the best quality procurable. Workmanship
of work shall be of very good quality & as per good industry practices. The
materials to be used for erection and installation on site it's security will not be the
responsibility of the owner. The place for storage of material will be given on site

Warranty : The equipment with its all accessories shall be provided with the
warrantee of Twelve months from date of commencement. During the warrantee
period service Engineer shall visit the site for preventive maintenance & shall be
available for service call. During warrantee period, in case of any failure under
normal working condition, necessary repairs / replacement shall be done at

(8)

or materials.
(9) Electric Power :

own cost.
(10)  Water Supply:
(11)

by the owner.
(12)

supplier’s cost.
(13)

Free Maintenance: The free maintenance is for the period of up to 12 months and
will commence from the date of intimation to you of the physical completion of
installation or will commence 180 days from the date of intimation from us that
material is at warehouse whichever is earlier. The date of commencement of free
maintenance will remain unchanged, irrespective of any delay in building
completion, availability of permanent power supply, inspection taking over, or
commencing use of the elevator / escalator
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(14) Licenses: The Tenderer shall be exclusively be responsible for procuring
certificates/permits/licenses from Statutory/ Regulatory Authorities, and pay all
necessary fees for such certificates/ licenses/ permits and inspection fees

(15) Arrangements for storage of materials shall be done by the Supplier at his own
cost, The labour camps shall be put up only at locations approved by the
Architects on the project site. Sanitation and water supply for labourers of Supplier,
shall be done by the Supplier at his own cost, which shall be removed and the
area left clean. The Supplier shall get all his labourers and staff out from the site
at the end of project works. No additional payment of any kind on this account
shall be made to the Contractor, either for erecting or removal of the same.

CONTRACT DRAWING & SPECIFICATIONS

(16) (a) A set of Tender Drawings is available along with the tender on confidential
basis. These Drawings must be return along with the sealed tender.

(b) Plans and details shown on Drawings are accurate as far as can be
envisaged at present. These are liable to be altering.

(c) Where the mode of measurements is not specifying, the latest relevant
mode of measurements of Indian Institute of Architects shall be adopt.

(17) Contractor shall be paid 10% interest free mobilization advance after detailed bar
chart is approved. Advance shall be paid against B.G. of equal amount from
acceptable Bank.

60% of supply value against supply of material at site.

15% of supply value & 75% of labour value on installation

10% against testing and commissioning
5% Retention for period of 12 months

This can be released against performance Bank Guarantee of equal amount of 12
months from the date of virtual completion certificate. Minimum amount of the bills

shall be 10% of the order value.
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TAXES, COMPENSATION & OTHER ENACTMENTS (If applicable)

(18)  Alltaxes like GST etc. should be mention separately in quoted price.

(19 The Owner / Employer is entitled and shall have the right to recover from the
supplier, any claims made against the Owner / Employer arising out of this
contract, from any money due or that may become due to the supplier.

SPECIAL NOTES

(20)  After acceptance of contract rates, The Owner / Employer will NOT pay any extra
charges for lead, testing or any other reasons. The Elevator supplier must arrange
for all transport & offloading of materials at site as well as equipment required for
installations and testing and include all such cost in the rates quoted for the work
or all test certificates should be submitted by Elevator supplier.

(21) Scaffolding: Scaffolding required for erection and installation of elevators must be
arranged by the supplier.

(22) Elevators Supplier will ensure following ,

a) A site engineer from supplier will be appointed to supervise & guide day to day
erection work from the start of erection till it's completion.

b) A project co-coordinator, a fairly senior official, who will attend all Monthly
review meetings & take speedy decisions to ensure timely completion of the
Project.

C) Provide a list of higher officials from their organization with their Phone
Numbers & mail id, who could be contacted in case the progress of the project is
stuck for want of any reason. “

Architect / Owner will have right to ascertain the suitability of these appointed
personnel & right to recommend removal of unsuitable amongst them, which will
have to be replaced by the Supplier / Erector immediately.

(23) The Owner reserves for himself the right to call upon any Tenderer to furnish
explanations and clarifications regarding the calculations. Architect shall have also
the right to visit the office of the Tenderer and various other works of this nature,
carried out by him. The Tenderer in this regard shall provide all reasonable
assistance to the Architect or the Owner, as the case may be.
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(24)

(25)

(26)

(27)

(28)

(29)

(30)

(31)

The Owner or his Architects, in writing, will inform the Tenderer whose tender is
accepting of the same. The unsuccessful Tenderers will also be informing of the
fact in writing. The submission of a tender by Tenderer does not entitle him it to
any claims whatsoever.

The supplier shall prepare ‘Time & Progress Schedule ‘with ‘BAR-CHART ‘for the
whole of the contract works along with the tender. The Schedule shall be finalized
in consultation with the Architects. It is supplier's responsibility to see that these
schedules are complete with, within normal conditions.

Materials and workmanship of each item shall be as per relevant I. S. Codes,
where specifications are not available in this tender. The overall delivery of the
work shall be as per applicable industry standards.

The Owner / Employer does not bind himself to accept the lowest or any tender
the Owner / Employer also reserves the right to accept or reject any or all tenders
either in whole or in part without assigning any reasons thereof & without therefore
incurring any liability to any affected Tenderer(s).

All prevalent norms and rules as laid down by statutory bodies one to be observed,
including Safety Norms. Safety protocol is to be submitted by the successful
supplier within 6 days from the award of the contract

Counting of Delay for liquidated damages mentioned at Sr. No. (e) of appendix
attached herewith.
For the sake of counting delays, following milestones are identified :-

a) Preparation & submission of elevators.

b) Submission of Approval drawings.

c) Receipt of Material (as per decided phases) at site.
d) Start & completion of Erection of elevators

e) Handing over of elevators.

Any delay in achieving any of the Milestones will be recorded separately and the
cumulative total of all such delays will be considered as the delay for calculating
liquidated damages, for which the amount per week will be deducted from any
payments due to the contractor, at the rate mentioned at Sr. No. (e) in the
appendix attached herewith.

Any material received in damaged condition, is damage during storage period at
site, or while handling by the contractor or any supplied found to be of sub-
standard quality / will be replace free of cost by the supplier.

In case the supplier is not able to finish the work in reasonable time, adversely
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affecting the project completion date, the owner reserves the right to get the said
work done through some other agency and deduct the cost incurred from the
payments due to the contractor, in addition to the liquidity damages.

(32) The Contractor_shall comply with all requirements of State Govt., Central Govt.
Acts regarding labour and personnel employed by him on site of work, such as
Workmen’s Compensation Act, E.S.I.S. and Contract Labour Act. He shall also
abide by the rules and regulations of Minimum Wages Act, shall maintain
necessary registers for attendance, wages, holidays etc. of all labour employed by
him. The Owner / Employer is in no way responsible for any claims or
compensations on this account.

The Contractor shall take adequate precautions and cover under all the applicable
labour enactments, especially, workmen’s compensation act also take insurance
cover for the work against fire, riot, civil commotion etc. and against the third party
injury. The Contractor shall keep the employer indemnified at all times against all
claims during the currency of the Work or the contract which ever is later.

The Contractor shall be liable for and shall indemnify the Client against any
liability, loss, claim or proceedings whatsoever arising any statute or at common
law in respect of personal injury to or the death of any person whomsoever arising
out or in course of or caused by the carrying out of the works.

The Contractor shall agree that no third party visitors will be brought to the site
without the prior written permission of the Managing Director of the Owner.

The Contractor acknowledges that it shall play a vital role in the erection and
construction of the site and hence shall at all times be responsible and therefore
indemnify and keep the Company indemnified against all losses caused to the
Company due to any neglect or delay or default or poor workmanship of the
Contractor.

(33) Interpretation by the Architect only :
In case of any dispute regarding interpretation of * Drawings ‘ ,  Specifications °,
the interpretation by the Architect shall be final and binding on the Contractor.
All the tolerances shall be as per relevant I. S. Codes and in special cases as per
direction of the Architect.
DECLARATION TO BE SIGNED BY THE TENDERER WITH SEAL AND STAMP
OF OFFICE / FIRM

I / We have read the above conditions carefully and | / We hereby agree to abide
by them.

Seal of Contractor ( Signature of Contractor )

Date :
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B
ol

(a)

(d)

(e)

(f)

(9)

Seal of Contractor

APPENDIX HEREINBEFORE REFERRED IN

Clause No. Clause
General Conditions of Contract
Defects Liability Period 12 Months

Date of Commencement

Date of Completion

Agreed Liquidated Damages

Retention Fund

Mode of Payment

From date of LOI/ P. O.

Calendar Months from PO.

0.5% per week of delay for the value

of that section / cumulative value up

to maximum of 5% of the Value of

Contract.

5 % ( Five Percent)

(from 1st running bill onwards)

As per Condition No. 17 of ibid

( Signature of Contractor )

Date :
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